
 

“Providing responsive, cost effective, and timely support services to Idaho’s policy makers, public agencies, and state agencies as 

they serve Idaho citizens.” 

 

 

ADDENDUM NO. 1 

 

Date:   November 10, 2022   Owner:  Division of Public Works 

502 N. 4th Street 

Boise, ID 83702 

 

Project:  RFQ for Design-Build Contractors 

  OAU Stepdown Housing, SWITC: Demolition Phase 

  Department of Health and Welfare (DHW) 

  Nampa, Idaho 

 

Project No.:  DPW NO. 22362  No. of Pages:  2 

 

NOTICE TO ALL RESPONDERS 

You are hereby notified of the following clarifications of and/or revisions to the Request for 

Qualifications for the above referenced project. 

 

THIS ADDENDUM is hereby made a part of the project requirements and contract documents for 

referenced project. 

 

BE SURE to acknowledge this Addendum No.1 in your RFQ Submittal package cover letter. 

 

ITEM NO. 

 

1. Project Site Review & Informational Meeting: This meeting was held on Tuesday, November 

8, 2022, at 10:00 AM (MT) at the SWITC Campus.  The sign-in sheet for participants is attached 

for reference. 

 

2. Description of Project: Add the following information to the description contained on page 2 of 

the RFQ, for reference and use.  

 

The Design-Build Team will be responsible for coordination with the Owner to determine 

selective demolition, salvage and recycle of some portions of the building elements or contents. 

 

3. Description of Project: Add the following information to the description contained on page 3 of 

the RFQ, for reference and use.  

 

8. Detail Shop #18: Partial Demolition. Retain Garage portion of the building. 



 

“Providing responsive, cost effective, and timely support services to Idaho’s policy makers, public agencies, and state agencies as 

they serve Idaho citizens.” 

 

4. Examples of Work: Change the following text “Provide examples showing the Design-Build 

Team’s experience together.” to say, “Provide an example showing the Design-Build Team’s 

experience together or explain past collaboration and professional experience together.” 

 

5. Responses to questions: 

 

Question 1: Will there be structural drawings and/or as-built drawings provided? 

 

Response 1: The Owner is currently researching the drawings that are available for each building. 

The intent it to provide the selected team with the most up-to-date drawings. 

 

Question 2: Who will be responsible for hazardous materials removal? 

 

Response 2: The Owner will be responsible for contracting a third-party abatement contractor 

prior to demolition. 

 

Question 3: Will the building contents be removed prior to demolition? 

 

Response 3: The Owner is currently in the process of holding an auction and salvaging 

belongings.  Prior to contracting with the selected team, the Owner will be prepared to identify 

materials to be removed or demolished by the Design-Build Team. 

 

 

 

***END OF ADDENDUM NO. 1*** 

 

ATTACHMENTS:  

 

• 22362 Sign-In Sheet from site meeting on Tuesday, 11/8/22. (2 pages) 

• Attachment A: Site Plan has been revised. (1 page) 







  

 

 

3: Pool 

1: Ramsey 

21, 22: Cottages 

8: Building  

12: Laundry 

SWITC 

- Bldg 1: Ramsey  - Bldg 3: Pool 

- Bldg 8   - Bldg 10: Garages 

- Bldg 10: Garage  - Bldg 11: Whitehall 

- Bldg 12: Laundry - Bldg 13: Boiler 

- Bldg 14 Electric/Pump - Bldg 15: House Keeping 

- Bldg 16: Maintenance - Bldg 17: Plumbing/Auto 

- Bldg 18: Detail Shop - Bldg 19: Landscaping 

- Bldg 20: Paint Shop - Bldg 21: Cottage 1 

- Bldg 22:  Cottage 2 - Bldg 23: Chapel 

- Bldg 24 Redwood  - Bldg 30,32,34 ABP 

- Bldg 33 COLO   -Pumphouse 4 

-Water Tower  - Spud Cellar 

22362 DHW OAU Stepdown Housing, SWITC 
Design-Build RFQ: Demolition Phase 
 
Attachment A: Site Plan 

 Buildings to be demolished 
 Site access per building 

Access Spud Cellar, Cottages 
Redwood, Detail Shop, 
Boiler, Laundry, 
Housekeeping, Maintenance 
and Building 8 from 
Ridgecrest Dr. to Fairway Dr. 

Access Ramsey and 
Pool Building from 
main campus entrance 
off of 11th Ave. N. 


